



বি-আর পাওয়ারজেন লিমিটেড
ঢাকা স্কার, বাড়ী নং # ০১, রোড নং # ১৩,
সেক্টর # ০১ উত্তরা, ঢাকা-১২৩০।
নির্বাহী পরিচালক (প্রকৌশল) এর দপ্তর



স্মারক নম্বর: ২৭.৩১.০০০০.০২২.০৭.০০৬.২০.৬৩৬

তারিখ: ৮ পৌষ ১৪২৮

২৩ ডিসেম্বর ২০২১

বিষয়: বি-আর পাওয়ারজেন লিমিটেড এর "স্বয়ংক্রিয় ইলেকট্রনিক বার্তা প্রেরণ পদ্ধতি এবং ক্লাউড সার্ভারের মাধ্যমে আন্তঃবিভাগীয় তথ্য ও উপাত্ত বিনিময়" উদ্যোগটি বাস্তবায়নের জন্য সফটওয়্যার সরবরাহের কার্যাদেশ।

সূত্র: ১) দরপত্র নং: BRPL/CO/GR-36-Lot-02/2021-22, Date: 14.12.2021
২) Bizzntek Ltd. এর ২০-১২-২০২১ খ্রিঃ তারিখের দরপত্র।

আপনার দাখিলকৃত দর গ্রহণযোগ্য বিবেচিত হওয়ায় ছকে বর্ণিত মালামাল সরবরাহের জন্য নিম্নোক্ত শর্তাধীনে কার্যাদেশ প্রদান করা হলোঃ

SL No.	Description of Item	Unit	Quantity	Unit Rate of Price (BDT)	Total Amount BDT (Col 4*5)
1	2	3	4	5	6
	<p>A central platform for B-R Powergen Limited initially with a central file base and a general event reminder system (for events like procurement events, meetings, legal certification renewal reminder and others).</p> <p>A Central Platform for B-R Powergen Limited's Official use will consist of two modules. The first module will be a Manageable Central File base. The second Module will be a General Event Reminder system. It will notify the concerned departments and employees about Various Events such as Procurement Events, meetings, Deadline of Legal Certifications Renewal etc by in app Notifications, email and SMS.</p> <p>Functionalities:</p> <p>The Software should have the following Provisions:</p>				

1	<p>1. Accounts for each employee and department of B-R Powergen Limited.</p> <p>2. Individual accounts of employees will be under their corresponding departments in a hierarchical Tree Structure.</p> <p>3. Basic login and password system or two factor authentication if required.</p> <p>4. Admin privileges associated with each head of departments, as well as MD.</p> <p>5. Super admin accounts managed by Department of ICT. Super Admins can create, edit, delete, activate/inactivate, and manage accounts, entries and all files and also grant necessary permissions.</p> <p>6. Department heads can approve files and other submissions of their respective departments.</p> <p>7. A central dashboard/notification center which will house the Notifications.</p> <p>8. Automatic generation of Event Reminders/Notifications from a given file containing data (Microsoft Excel, Word etc.)</p>	Package	01	1,60,963.00	1,60,963.00
---	--	---------	----	-------------	-------------

2	<p>9. An option to create more Modules like this in the platform in future if necessary.</p> <p>10. Every file/document/submission needs to be editable.</p> <p>11. An Intuitive UI with Dashboard.</p> <p>12. A dashboard for the Legal Documents as per the given Data format with color coding and remaining time display.</p> <p>13. Proper testing and after sales service.</p> <p>14. Speed, Reliability, Uptime, Performance and all the above-mentioned features as per satisfaction of the client (B-R Powergen Limited).</p> <p>15. Make necessary adjustment/modification/amendment as per the client (B-R Powergen Limited) requirement during execution of the job.</p>	Package	01	1,05,000.00	1,05,000.00
	Deploying the System in a cloud-based server which can be accessed worldwide with 2 months subscription	Months	02	2,500.00	5,000.00
Total amount in BDT (Including VAT & AIT)					2,70,963.00
In Word: BDT Two Lac Seventy Thousand Nine Hundred Sixty Three Only.					

শর্তাবলীঃ

- কার্যাদেশ প্রাপ্তির ৩০ (ত্রিশ) দিনের মধ্যে অফিস চলাকালীন সময়ে Specification মোতাবেক সংশ্লিষ্ট আইটেম বি-আর পাওয়ারজেন লিঃ এর কর্পোরেট অফিসে সরবরাহ করতে হবে।
- বিল, মুসক-৬.৩ ও চালানের কপি প্রাপ্তি সাপেক্ষে সরকারী নিয়ম অনুযায়ী ভ্যাট ও ট্যাক্স কর্তনপূর্বক আপনার প্রতিষ্ঠানের অনুকূলে বিল পরিশোধ করা হবে।
- কার্যাদেশ প্রাপ্তির ৩০ (ত্রিশ) দিনের মধ্যে অফিস চলাকালীন সময়ে স্পেসিফিকেশন মোতাবেক সংশ্লিষ্ট আইটেম বি-আর পাওয়ারজেন লিঃ এর কর্পোরেট অফিসে সরবরাহ করতে ব্যর্থ হলে Undelivered আইটেম এর মূল্যের উপর প্রতিদিন হিসেবে ০.১০% হারে LD কর্তণ করা হবে।



২৩-১২-২০২১

আশুতোষ রায়

নির্বাহী পরিচালক (প্রকৌশল)

Bizzntek Ltd.
1208, 12th Floor, Plot-87, Sector-7,
BNS Tower, Uttara, Dhaka-1230.

ফোন: ৪৮৯৫০০৫৪

ইমেইল:

edengg@brpowergen.gov.bd

স্মারক নম্বর: ২৭.৩১.০০০০.০২২২.০৭.০০৬.২০.৬৩৬/১(৫)

তারিখ: ৮ পৌষ ১৪২৮
২৩ ডিসেম্বর ২০২১

সদয় অবগতি ও কার্যার্থে প্রেরণ করা হল:

- ১) ব্যবস্থাপনা পরিচালক, ব্যবস্থাপনা পরিচালক এর দপ্তর, বি-আর পাওয়ারজেন লিমিটেড
- ২) নির্বাহী পরিচালক (অর্থ), নির্বাহী পরিচালক (অর্থ) এর দপ্তর, বি-আর পাওয়ারজেন লিমিটেড
- ৩) তত্ত্বাবধায়ক প্রকৌশলী, তত্ত্বাবধায়ক প্রকৌশলী (পিএন্ডডি) এর দপ্তর, বি-আর পাওয়ারজেন লিমিটেড
- ৪) ডিজিএম, ডিজিএম (এইচআর ও এডমিন) এর দপ্তর, বি-আর পাওয়ারজেন লিমিটেড
- ৫) অফিস, কপি



২৩-১২-২০২১

পাপন দাশ

তত্ত্বাবধায়ক প্রকৌশলী

Welcome to B-R Powergen Limited.



Mission

Make Success for future

To implement power plant project as per Government's plan to meet up the country's growing demand of electricity.

Vision

To accelerate socio-economic development of the country through reliable power generation.

[View Our Work](#)

Recent Works




B-R Powergen Limited

B-R Powergen Ltd. (BRPL) is a state-owned power generating company.A public limited company constituted under the Companies Act, 1994. Which is relentlessly generating electricity for the implementation of the government's vision and fulfillment of its promise to deliver electricity to households.



Contact Us

 02-8932775

 xenproc@brpowergen.gov.bd



B-R Powergen Limited File Base


Title	Department Name
 00 APA 2nd Quarter Report 2021-22 All.pdf	Engineering


B-R Powergen

B-R Powergen Ltd. (BRPL) is a state-owned power generating company. A public limited company constituted under the Companies Act, 1994. Which is relentlessly generating electricity for the implementation of the government's vision and fulfillment of its promise to deliver electricity to households.



Contact Us

 02-8932775

 xenproc@brpowergen.gov.bd



B-R Powergen Limited: Login



Refresh

Input symbols

Sign in

[Forgot your password?](#)




DASHBOARD

CURRENT WEEK NOTIFICATIONS

Title	Due Date	Expires In	Status	Action
No notification found				

UPCOMING NOTIFICATIONS

Title	Due Date	Expires In	Status	Action
No notification found				



Home



Dashboard



Documents



Legals



Notifications



Setups



Security

Documents Documents

DOCUMENT

Create New Folder

Add New File

Department:

Engineering

Search:

	Title	Department	Shared With	Created By	Created On	Actions
	test	Engineering	Internal Department	admin	2/2/2022	Share Delete Copy Move Rename
	Tender 002	Engineering	Internal Department	admin	2/17/2022	Share Delete Copy Move Rename
	123	Engineering	Internal Department	admin	2/24/2022	Share Delete Copy Move Rename
	00 APA 2nd Quarter Report 2021-22 All.pdf	Engineering	Public	admin	2/2/2022	Share Delete Copy Move Rename

EVENTS

Download

Add New

Show 10 entries

Search:

Title	Description	Department	Notification Type	Notification Date	Last Modified	Modified By	Status	Actions
Monthly Bill Sent to BPDB	Monthly Bill Sent to BPDB	Company Secretariat	SMS	3/8/2022 5:08:00 PM	3/8/2022	accountant	Active	Edit
								Deactivate
								Delete
Planning & Development 1	1234	Mirsarai Power Plant Project	Email	3/8/2022 11:30:00 AM	3/8/2022	haider	Active	Edit
								Deactivate
								Delete
Send Bill to pdb	Send Bill to pdb	Engineering	Email	3/8/2022 10:30:00 AM	3/8/2022	admin	Active	Edit
								Deactivate
								Delete
Monthly Bill Sent to IPP-3	Monthly Bill Sent to BPDB	Company Secretariat	Email	3/8/2022 10:00:00 AM	3/8/2022	accountant	Active	Edit
								Deactivate
								Delete
Renewal of No Objection from DoE for Mirsarai	Renewal of No Objection from DoE for Mirsarai	Planning & Development	Email	3/8/2022 12:00:00 AM	3/8/2022	admin	Active	Edit
								Deactivate
								Delete
Mahatab Test	Mahatab Test notification	Kodda Power Plant	Email	3/2/2022 10:00:00 AM	3/1/2022	admin	Active	Edit
								Deactivate
								Delete
Final Phase 3 Test 223344	Final Phase 3 Test 223344	Engineering	Email And SMS	3/1/2022 5:00:00 PM	3/1/2022	admin	Active	Edit
								Deactivate
								Delete

Showing 1 to 7 of 7 entries

Previous 1 Next

[Add New](#)

Show 10 entries

Search:

Permit/License /Certificate Name	Organization	Permit/Reg. No.	Department	Status	Actions
EIA / ESIA	Department of Environment (DoE), MoEF, GOB.	22.02.1500.207.72.217.17.330	Mirsarai Power Plant Project	Active	Edit
					Delete
EIA / ESIA	Department of Environment (DoE), MoEF, GOB.		Sreepur Power Plant Project	Active	Edit
					Delete
EIA / ESIA	Department of Environment (DoE), MoEF, GOB.		Mymensingh Power Plant Project	Active	Edit
					Delete
EIA / ESIA	Department of Environment (DoE), MoEF, GOB.		Madarganj 100MW Solar Power Plant Project	Active	Edit
					Delete
Environmental Clearance Certificate	Department of Environment (DoE), MoEF, GOB.	21-62634	Mirsarai Power Plant Project	Active	Edit
					Delete
Environmental Clearance Certificate	Department of Environment (DoE), MoEF, GOB.		Sreepur Power Plant Project	Active	Edit
					Delete
Environmental Clearance Certificate	Department of Environment (DoE), MoEF, GOB.		Mymensingh Power Plant Project	Active	Edit
					Delete
Environmental Clearance Certificate	Department of Environment (DoE), MoEF, GOB.		Madarganj 100MW Solar Power Plant Project	Active	Edit
					Delete
Factory License	Department of Inspection for Factories and Establishments		Kodda Power Plant	Active	Edit
					Delete
Factory License	Department of Inspection for Factories and Establishments		Mirsarai Power Plant Project	Active	Edit
					Delete

Showing 1 to 10 of 64 entries

Previous 1 2 3 4 5 6 7 Next